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Issued By: Troy Cablevision, Inc., d/b/a C Spire

All correspondence or questions concerning Proposal submission requirements, terms and
conditions or other administrative concerns should be directed to: tc-grantsupport@cspire.com.

In compliance with this Request for Proposal, C Spire provides responses to FAQ’s presented by
prospective Constructions Inspection Services Respondents who intend to bid on the NTIA
Middle Mile Connect Alabama Project.

Q1. What is the anticipated duration of the project?
Al. Ongoing Project through Q1-2027

Q2. How many crews will be operating that will require inspectors? The scope of the project
encompasses 31 counties throughout Alabama.

A2. There will be several projects that will be conducted concurrently over the period of
performance. Projects will be reviewed, assigned and scheduled by the C Spire Area Manager
with the awarded team and construction contractor.

Q3. Are you considering the Inspection services to be required to work under Davis Bacon
wages?
A3. Yes. Davis Bacon is a provision requirement under this program.

Q4. Are Davis Bacon requirements expected to be monitored by the inspector?
A4. Davis Bacon is a provision requirement under this program and must be monitored by your
company and submitted weekly to our Grant Team.

Q5. What is a typical schedule: Workdays? Work hours? Holiday Schedules?

A5. Mon. - Fri. 7AM-6PM. Saturday's cleanup and handhole placement only. No work on Sunday.
Company Holidays may reflect no work. Rain Days will be take into consideration and will be
discussed

Q6. Anticipated start day?
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A6. Immediately upon execution of the Award Agreement

Q7. Will each segments A-F be ongoing simultaneously?

A7. Ongoing Project through Q1-2027. The scope of the project encompasses 31 counties
throughout Alabama. There will be several projects that will be conducted concurrently over
the period of performance. Projects will be reviewed, assigned and scheduled by the C Spire
Area Manager with the awarded team and construction contractor.

Q8. Will all segments be awarded to one consultant, or will they be broken between multiple
consultants?

A8. There may be multiple awards for Inspection Services issued at the discretion of C Spire.

Q9. What are the anticipated number of workdays associated with each segment?
A9. Workdays would be assigned on a project basis but no less than what is outlined above.

Q10. Will inspector/consultant be responsible with providing complete as-builts in a digital
format, or just verify any and all changes on the contractor’s field set of plans?
A10. The Inspectors Role & Responsibilities include the following:
i. Validate productivity and units deployed for accuracy
ii. Updated redline construction prints
iii. ~ Facilitate changes in construction
iv. Create Damage Utility Damage Reports (“UDR”)
v. Notresponsible for governing the construction methodology
vi. Reports to C Spire Construction Supervisor assigned by Project

Q11. If Contractor has multiple crews per segment, will consultant need to have an inspector
per crew?

A11. Yes, an inspector will need to be onsite for each job segment.

Q12. To confirm: the associated day rate is related to one inspector, not multiple per job?
A12. Correct.

Q13. Will daily reports be turned into the inspector’s supervisor daily, weekly, or as requested?
A13. Yes, Daily.

Q14. The bid for inspection should be based on one inspector, per job location, per day? Yes.

Q15. Will there be multiple jobs (segments) going on at the same time in different locations
during the same day, and will multiple inspectors be needed per day?

A15. Ongoing Project through Q1-2027. The scope of the project encompasses 31 counties
throughout Alabama. There will be several projects that will be conducted concurrently over
the period of performance. Projects will be reviewed, assigned and scheduled by the C Spire
Area Manager with the awarded team and construction contractor.
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Q16. What type of license is required on this Bid?
A16. General Contractor's license or Business License to perform work in the State of Alabama.
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